Navajo

July 28th 4

Estimate for Labor and material necessary to complete "Big Dam" and flaming over roads to end of ditch (400 Yards)

To Indian labor @ $1.00 per Day	$1002.00
" 6500 feet rough lumber for flume @ $30 per Thousand	227.50
Carpenter work on flume	180.00
Constructing ditches and repairing old ones below flume	200.00
Total	$1599.50

Very Respectfully
John H. Bowman
U. S. Indian Agent

ment. If I can have as good a record, to be reported by my successor, I shall

REPRODUCED FROM THE HOLDINGS OF THE NATIONAL ARCHIVES - LOS ANGELES BRANCH